

FDP FORM 10a - Bid Result in Civil Works

Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a -CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bidded project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.

Republic of the Philippines

CIVIL WORKS BID-OUT

SAN ROQUE NORTHERN SAMAR

Third Quarter, 2022

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
1	8759142	Repair/Rehabilitation of San Roque Rural Health Unit	Php.1499999.95	San Roque Northern Samar	Dragonstone Consolidated Industries Corporation	Annaliza E. Cahilig/Cahilig Residences, 251-A Teresa Street, Zone 059, Brgy. 592, Sta. Mesa, Manila	Php. 1,495,810.98	July 06, 2022	90 CD
2	8803906	Construction of San Roque Super Health Center	Php. 10,000,000.00	San Roque Northern Samar	Christfer Construction & Supply	Engr. Ferdinand E. vasquez/Purok 1, Barangay Dalakit, Catarman N. Samar	Php. 9,946,936.64	July 25, 2022	120 CD
3	8825843	Construction of Pamalpagan Bridge along Dale-Balud-Balnasan FMR	Php. 4999937.57	San Roque Northern Samar	Christfer Construction & Supply	Engr. Ferdinand E. vasquez/Purok 1, Barangay Dalakit, Catarman N. Samar	Php. 4,973,716.76	August 01, 2022	150 CD
4	8852411	Repair/Rehabilitation of Damaged Infrastructure (Lubog Bridge) Phase I	Php1499,999.40	San Roque Northern Samar	Dragonstone Consolidated Industries Corporation	Annaliza E. Cahilig/Cahilig Residences, 251-A Teresa Street, Zone 059, Brgy. 592, Sta. Mesa, Manila	Php. 1,494,962.89	August 09, 2022	30 CD
5	8912860	Construction of Cluster Projects 2022-02	Php. 1,236,843.65	San Roque Northern Samar	Dragonstone Consolidated Industries Corporation	Annaliza E. Cahilig/Cahilig Residences, 251-A Teresa Street, Zone 059, Brgy. 592, Sta. Mesa, Manila	Php. 1231,186.31	August 30, 2022	75 CD

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

CLEOF E. T. POLIDO

BAC Secretariat Head

ELBERT FABIAN M. LAGRIMAS

BAC Chairperson